



REQUEST FOR PROPOSALS (RFP) – RFP 169801: Substation Construction and Com IDIQ

Addendum No. 2

RFP Scope

Date: July 28, 2023

This addendum memorializes the following changes, corrections, clarifications, and/or additions to the RFP document LUMA **LUMA RFP 169801: Substation Construction and Com IDIQ**. If there is any conflict or inconsistency between the content of this addendum and the RFP, the content of this addendum shall prevail.

All content of the RFP Section **7 RFP TIMELINE** is replaced with the following language.

Milestone	Targeted Timeline (To be executed no later than)
Request for Proposal issued	July 14, 2023
Signed NDA due, via the Messaging tab in PowerAdvocate®	August 4th, 2023, 8:00 PM AST
Notice of Intent to Bid document due, attached via the Messaging tab in PowerAdvocate	August 11 th , 2023, 8:00 PM AST
Pre-Bid Meeting (Virtual Meeting)	August 18 th , 2023, TBD
Q&A Round 1: Question(s) from Proponent due, via the Messaging tab in PowerAdvocate®	August 25 th , 2023, 8:00 PM AST
Q&A Round 1: LUMA to answer question(s)	Sept 1 st , 2023, 5:00 PM AST
RFP proposal submission due , via the PowerAdvocate® “Proposal Electronic Submission”	Sept 8 th , 2023, 8:00 PM AST
LUMA to issue clarification requests	Sept 15 th , 2023, 5:00 PM AST
Responses to clarification requests due, via the Messaging tab in PowerAdvocate®	Sept 22nd, 2023, 8:00 PM AST
LUMA to notify of selection of one or more Proponents to enter negotiations	Sept 29th, 2023, 5:00 PM AST
LUMA to issue award of business	Subject to P3A and FOMB approvals

1. TIMELINE – Overall changes